



January 21, 2018

**Andre Butler**  
3227 nw 102 ter  
coral spring 33065

**Kitchen:**

1. Preparation and protection of any valuable objects, moving obstacles, and covering of surrounding areas.
2. Demolition, removal, and disposal of wall cabinets, base cabinets, countertop, sink, faucets.
3. Patching and repairing of walls in order to install new cabinets.
4. Installation of the following:

**walls:**

1. removal of walls
2. plaster walls & ceiling

**electrical :**

3. run new line for all appliances
4. run GFI
5. install light fixtures

**plumbing :**

6. install sink & faucet

**Cabinets:**

7. Installation of wall and base cabinets.
8. Installation of wall and base cabinets according to design specification.
9. install pantry
10. Installation of doors, hinges, drawers, and shelves

**countertop :**

11. install countertop

**backsplash :**

12. install tiles backsplash



ashliu Dsouza  
2703 Nassau Bend B2  
coconut creek fl

**Guest Bathroom: Tub**

1. Demolition, removal, and disposal of, tub, sink, faucet, medicine cabinet, accessories, towel bar, hangers, toilet paper holder, fixtures, and light fixtures.
2. Removal of ceramic tiles from floor
3. Patching of walls and floor in order to install new tiles.
4. Installation of the following:

**. Tub:**

1. Complete preparation of surface where tub will be installed.
  2. Adjust foundation in order to accommodate tub.
  3. Supply & install shower body and shower head.
  4. Installation of spout, drain, and waste pipe.
  5. Supply & install tub.
- A. **walls:**
1. Install cementations backer board on shower walls
- B. **Floor Tiles:**
1. install porcelain floor tiles.
  2. Adjusting and cutting tiles where necessary.
  3. Complete grouting with desired grout color.
- C. **Wall Tiles: only in the shower walls**
1. install porcelain wall tiles.
- D. **Toilet:**
1. install toilet.
- E. **Sink & Faucet :**
1. install sink & faucet.
- F. **accessories :**
1. Install, towel bar, toilet paper holder, mirror. Medicine cabinet
- G. **Vanity:**
1. install vanity



**Lana Brauns**  
**21261 summer trace**  
**Boca Raton 33428**

**Master Bathroom:**

5. Demolition, removal, and disposal of, tub, sink, faucet, medicine cabinet, accessories, towel bar, hangers, toilet paper holder, fixtures, and light fixtures.
6. Removal of ceramic tiles from floor
7. Patching of walls and floor in order to install new tiles.
8. Installation of the following:

a) **Tile Shower Stall:**

1. Build proper base foundation.
2. Build new curb, slope proper drainage.
3. Installation of tile shower liner pan:

b) **plumbing:**

1. install shower faucet.
2. Complete leveling of existing foundation.
3. Patch and repair where needed.
4. Installation of tile shower floor

H. **walls:**

1. Install cementations backer board on shower walls

I. **Floor Tiles:**

4. install porcelain floor tiles.
5. Adjusting and cutting tiles where necessary.
6. Complete grouting with desired grout color.

J. **Wall Tiles: only in the shower walls**

1. install porcelain wall tiles.

K. **Toilet:**

2. install toilet.

L. **Sink & Faucet :**

2. install sink & faucet.

M. **accessories :**

1. Install, towel bar, toilet paper holder, mirror. Medicine cabinet

N. **Vanity:**

2. install vanity



**Suzuki**  
**3801 S Ocean Dr 10F**  
**Hollywood Fl 33019**

**floor: 900 sf**

9. Preparation and protection of any valuable objects, moving obstacles, and covering of surrounding areas.
10. Demolition, removal, and disposal of, tiles base board
11. Installation of the following:

**O. Floor Tiles:**

7. install porcelain floor tiles.
8. Adjusting and cutting tiles where necessary.
9. Complete grouting with desired grout color.

**base board :**

10. install base board

**drywall :**

11. removal drywalls
12. install 5/8 fire drywalls
13. install 1/2 drywalls
14. plaster the ceiling & walls

**paint:**

15. paint the ceiling
16. paint all house walls
17. paint trim & base board